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PURPOSE 
 
The purpose of this Request for Proposal (RFP) is to select a consulting firm to provide 
Professional Engineering Services for the Design, Drawing & Specification Development, 
and Construction Administration services to replace the existing clear wells at the City of 
Alpena’s (City) WPP and install any related process or equipment improvements that are 
necessary for replacement.  Project location/delivery site is the City of Alpena Water 
Production Plant, 1300 State Street Alpena, Michigan 49707. 
 
The City’s intent is more fully described under “Background, Overview & Goals” in this 
RFP. 
 
 

INSTRUCTIONS TO CONSULTANTS 
TERMS & CONDITIONS 

 
Proposals 
 
All proposals must be submitted following the proposal format supplied by the City in this 
document and shall be subject to all requirements of this document. 
 
The City may consider as irregular any proposal in which there is a significant alteration 
of or departure from the format stated in the RFP Documents, and at its option may reject 
the same. 
 
To be considered, each firm must submit a response to this RFP using the format 
provided at “Contents of Proposal” in this document. No other distribution of proposals is 
to be made by the consultant. An official authorized to bind the consultant to its provisions 
must sign the proposal in ink. Each proposal must remain valid for at least ninety (90) 
days from the due date of this RFP. 
 
Proposals should be prepared simply and economically providing a straightforward, 
concise description of the consultant’s ability to meet the requirements of the RFP. No 
erasures are permitted. Mistakes may be crossed out and corrected and must be initialed 
by the person signing the proposal. 
 
Questions About and Clarifications of the RFP 
 
All questions regarding this RFP shall be submitted via e-mail. Questions will be accepted 
and answered in accordance with the terms and conditions of the RFP. 
 
All questions shall be submitted on or before March 17 2023, at 5:00 p.m., and 
should be addressed to Stephen J. Shultz steves@alpena.mi.us.    
 

mailto:steves@alpena.mi.us
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Should any prospective consultant be in doubt as to the true meaning of any portion of 
this RFP, or should the consultant find any ambiguity, inconsistency, or omission therein, 
the consultant shall make a written request for an official interpretation or correction by 
the submittal deadline listed herein. 
 
Explanation to Bidders by Addendums 
 
All interpretations, corrections, or additions to this RFP will be made only as an official 
addendum that will be posted to the City’s website at www.alpena.mi.us. It shall be the 
consultant’s responsibility to ensure they have received all addenda before submitting a 
proposal. Any addendum issued by the City shall become part of the RFP and must be 
incorporated in the proposal where applicable. 
 
Observation of Site 
 
To arrive at a clear understanding of the conditions at the site of the Project, a mandatory 
onsite Pre-Proposal Meeting will be held on Tuesday, March 14, 2023, at 11:00 a.m. at 
the City of Alpena Water Production Plant, 1300 State Street, Alpena, MI 49707. 
 
 
Review and Selection Process 
 
It is the intent of the City to complete the review process and enter into a contract with a 
consultant for these services as soon as practical. The decision will not be based solely 
upon cost. The city will evaluate the proposed abilities and experience of each firm and 
will select the firm with the best interest of the City. 
 
Following approval, the City will issue contracts to the consultant which shall serve as 
the notice to proceed. 
 
The City reserves the right to delete or amend the contract and to add project items upon 
negotiation with the consultant. 
 
All proposals submitted may be subject to clarifications and further negotiation. All 
agreements resulting from negotiations that differ from what is represented within the RFP 
or in the consultant’s response shall be documented and included as part of the final 
contract.

http://city%E2%80%99s/
http://www.alpena.mi.us/
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Sealed Proposal Submission 
 
All sealed proposals are due and must be delivered to the City of Alpena on or 
before March 27, 2023 at 2:00 p.m.  Proposals submitted late will not be considered or 
accepted. 
 
Each respondent must submit three (3) bound proposal copies in a sealed envelope 
marked “Proposal for City of Alpena Water Production Plant Clearwell Replacement 
& Infrastructure Improvements”. 

 
Proposals must be addressed and delivered to:  City Clerk 
        Alpena City Hall 
        208 N. First Avenue 
        Alpena, Michigan, 49707 
 
The City will not be liable to any consultant for any unforeseen circumstances, delivery, 
or postal delays. Postmarking on the due date will not substitute for receipt of the 
proposal. Consultants are responsible for submission of their proposal. Additional time 
will not be granted to a single consultant. However, additional time may be granted to all 
consultants at the discretion of the City. 
 
Debarment 
 
Submission of a proposal in response to this RFP is certification that the Respondent is 
not currently debarred, suspended, proposed for debarment, and declared ineligible or 
voluntarily excluded from participation in this transaction by any State or Federal 
departments or agency. Submission is also agreement that the City will be notified of any 
changes in this status. 
 
Type of Contract 
 
It is proposed that the contract entered into as a result of this RFP and subsequent 
selection process and negotiations shall have hourly rates with an estimated cost for the 
necessary tasks required to complete the design. 
 
Contract Payment Schedule 
 
Payment for work performed on this project authorized by the City under this request will 
be made monthly upon receipt of the consultant’s billing invoice. The consultant’s billing 
invoice should include detailed information regarding person-hours expensed by 
classification and by task, as well as information regarding such items as mileage, 
materials, and other non-overhead costs. 
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No Third-Party Rights 
 
It is agreed and understood that any contract is made solely for the benefit of the City and 
the Provider of Services; that it is not made for the benefit of any third party; that no action 
or defense may be founded upon any contracts except by the parties hereto. 
 
Disclosure of Proposal Contents 
 
After award, a summary of total price information for all submissions may be furnished 
upon demand to those firms participating in this RFP. If a proposal contains any 
information that the firm does not want disclosed to the public or used by the City for any 
purpose other than proposal evaluation, each sheet of such information must be marked 
with the following legend: 
 

“This sheet of the proposal contains trade secrets, or commercial or financial 
information submitted to the City on a premise of confidentiality. This information 
shall not be disclosed outside the City (including its constituent municipalities) 
or be duplicated, used or disclosed in whole or in part for any purpose other than 
to evaluate the proposal; provided, that if a contract is awarded to the firm, or as 
a result of, or in connection with the submission of such information, the City 
shall have the right to duplicate, use or disclose this information to the extent 
provided in the contract. This restriction does not limit the City’s right to use 
information contained herein if obtained from another source.” 

 
However, under the Freedom of Information Act (Public Act 442), the City is obligated to 
permit review of its files, if requested by others. All information in a consultant’s proposal 
is subject to disclosure under this provision. This Act also provides for a complete 
disclosure of contracts and attachments thereto. Therefore, the City does not guarantee 
confidentiality and shall not be liable for any disclosure required by law. 
 
Acceptance of Proposal Contents 
 
The contents of the proposal of a successful offeror will become contractual obligations, 
if a contract is issued. Failure of a successful firm to accept these obligations will result in 
cancellation of the award to that firm. 
 
Cost Liability 
 
The City assumes no responsibility or liability for costs incurred by the consultant prior to 
the execution of a Professional Services Agreement. The liability of the City is limited to 
the terms and conditions outlined in the Agreement. By submitting a proposal, consultant 
agrees to bear all costs incurred or related to the preparation, submission, and selection 
process for the proposal. 
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City’s Responsibilities 
 
The City will make available pertinent information which may be useful in the project work. 
 
The City will designate a person to act as the City’s Project Manager with respect to work 
to be performed. Such person will have the authority to transmit instructions, receive 
information, interpret and define the City’s policies and decisions with respect to elements 
of the project. 
 
The City will examine all studies, reports, estimates, proposals, drawings, specifications 
and other documents prepared by the firm and render, in writing if necessary, decisions 
pertinent thereto within a reasonable time. 
 
The City will direct the firm in writing to furnish any special services, sub-consultants 
and/or extra work that may be required on the project upon receipt of written evidence 
from the firm detailing as to cost, time schedule, and reason for such special service or 
extra work. 
 
Reservation of Rights 
 
The City reserves the right in its sole and absolute discretion to accept or reject any and 
all proposals, or alternative proposals, in whole or in part, with or without cause. 
 
The City reserves the right to waive, or not waive, informalities or irregularities in terms or 
conditions of any proposal if determined by the City to be in its best interest. 
 
The City reserves the right to request additional information from any or all consultants. 
 
The City reserves the right to reject any proposal that it determines to be unresponsive 
and deficient in any of the information requested in the RFP. 
 
The City reserves the right to determine whether the scope of the project will be entirely 
as described in the RFP, or a portion of the scope, or a revised scope be implemented. 
 
The City reserves the right to retain all proposals submitted and to use any ideas in a 
proposal regardless of whether that proposal is selected. Submission of a proposal 
indicates acceptance by the firm of the conditions contained in this RFP, unless clearly 
and specifically noted in the proposal submitted. 
 
The City reserves the right to disqualify proposals that fail to respond to any requirements 
outlined in the RFP, or failure to enclose copies of the required documents outlined in the 
RFP. 
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TENTATIVE SCHEDULE 

 
 

Activity/Event Anticipated Date 
Issue RFP February 24, 2023 

Pre-Proposal Conference & Site Visit March 09, 2023 

Inquiry Deadline March 17, 2023 

Final Addendum Issued March 22, 2023 

Proposal Due Date March 27, 2023 

Notice of Award (tentative) April 5, 2023 
 
The Michigan Economic Development Corporation Grant with City of Alpena requires all 
monies be expended by December 24, 2024. 
 
The above schedule is for informational purposes only and is subject to change at the 
City’s discretion. City Council meets the 1st and 3rd Mondays of each month. 
 

(the remainder of this page is intentionally blank)
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BACKGROUND, OVERVIEW, AND GOALS 
 
BACKGROUND 
 
The City is requesting written proposals from qualified professional engineering firms able 
to design and provide construction administration services for a project at the City’s WPP. 
The purpose of this project is to replace the existing clear wells, and install any related 
process or equipment improvements that are necessary for replacement.   
 
OVERVIEW 
 
This section outlines the requirements for the construction of new filtered water clear wells 
for the City’s WPP and related improvements. 
 
Existing Conditions   
The City’s WPP is a conventional surface water production plant with a raw water intake 
from Lake Huron that uses coagulation, sedimentation, filtration, and chlorination 
disinfection to treat drinking water for the City. The WPP uses two clear wells to provide 
the contact time required for sufficient disinfection of the filtered water from the filters 
before pumping by the high service pumps to the water distribution system.  The existing 
clear wells are comprised of a shallow 500,000-gallon concrete tank originally constructed 
directly above the native bedrock in the 1920s and a second L shaped 500,000-gallon 
concrete tank constructed around the original tank with adjacent walls in the 1930s. At 
the operating levels, these tanks provide approximately 15-20 minutes of contact time at 
the design flow of 6.0 million gallons per day (MGD) (assuming a 0.1 baffling factor). 
These below-grade tanks are hydrostatically connected to the filters by piping through the 
filter gallery. Backwash pumps and surface wash pumps draw off a 16-inch header, which 
is connected to each clear well.  These tanks have been problematic and have exhibited 
leakage and have been repaired on numerous occasions.  In addition, the ceiling of these 
tanks is earth covered and also has exhibited signs of inward leakage and, as such, is a 
potential source of finished water contamination. 
 
Proposed Improvements 
The City of Alpena and its contractor Veolia work closely with EGLE staff. The City will 
host a kickoff design meeting with EGLE in attendance to ensure compliance with all 
regulations and to incorporate EGLE suggestions. 
 
The existing clear wells have reached the end of their service life and are in poor condition 
and new larger clear wells are required to provide reliable treatment and disinfection.  It 
is anticipated that this project will include two stand-alone, circular, pre-stressed concrete 
storage tanks constructed per AWWA Standard D110. Each tank will have a volume of 
750,000 gallons with an 80-ft diameter and a 20-ft side water depth.  The tanks will be 
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constructed mostly above grade (foundations approximately four feet below grade) to limit 
hydrostatic uplift pressure from the groundwater which is impacted by the levels of the 
adjacent Thunder Bay (Lake Huron).  
 

Because the tanks have a significantly higher side water depth and water elevation than 
the existing clear wells, new filtered-water transfer pumps are required to convey the 
effluent water from the filters to the new clear well tanks. The existing 16-inch filtered 
water header is too small for pumps to connect directly to the filters and if directly 
connected the plant might run the risk of creating adverse head conditions on the filters. 
Instead of installing a larger pipe header in the small filter gallery, a “wide spot” in the line 
will be achieved with a pump station wet well.  A pump station, tentatively sized at 20’x20’ 
with wet well below will be constructed to the south of the existing filter gallery and is 
proposed to be equipped with four vertical turbine pumps. These pumps will maintain a 
level in the wet well and vary the flow rate to match the incoming flow from the filters. The 
filtered water will then be pumped to the clear wells and a dosing of chlorine added to 
provide ample contact time (36 minutes at the design flow rate of 6 mgd) to achieve the 
required disinfection requirements. The effluent piping from each tank (exit opposite the 
entry) will then be conveyed to the existing high service pump station. The backwash and 
surface wash pumps would be connected to the new clear wells to allow the WPP to either 
pump or gravity feed the surface wash and backwash cycles.  
 
Implementation Plan and Schedule 
A preliminary schedule shall be established to allow the proposed clear wells to be 
constructed with minimal WPP downtime to minimize any water production shutdowns 
caused by switchovers or connections. This construction includes site grading and 
earthwork to construct the tank floor elevations at least 4.0’ below the existing grade for 
frost protection.  The new piping header inside the existing filter gallery would be installed 
to connect to filtered water effluent to the new filtered water wet well and pump station. 
This Transfer Pump Station can be constructed adjacent to the existing south wall of the 
existing filter gallery. Piping to and from the new tanks will be installed around the existing 
clear wells and utilities. Once completed, the tank and piping integrity will be tested for 
leaks and other quality assurances before construction closeout.  It is also assumed that 
the existing clear well will be abandoned which will involve the construction of a new 
support wall for the east wall of the filter building and the reconnection of the existing filter 
effluent piping directly to the filtered water header pipe downstream of their respective 
effluent flow meters and control valves.  Once it is removed from service most of the top 
ceiling slab and walls can be demolished and the earth grades can be adjusted to gently 
slope away from the building and toward the bay. 
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GOALS 
 
The primary elements of the proposal shall include design, drawing & specification 
development, assisting the City in construction contractor evaluation, and administration 
of the construction contract for a complete and workable system as described. 
 
 

SERVICES 
 
Professional Engineering and Consulting Services to be provided for this project include, 
but are not necessarily limited to, the following. The Proposal shall include all necessary 
services to accomplish the project objectives: 
 
1. Preparation of plans and specifications for construction of the entire project. Services 

include preliminary plans and cost estimates, surveying and other necessary field 
work, drafting, design, final plans and specifications, construction inspection, and 
project management. Engineering disciplines may include civil, structural, 
architectural, electrical, instrumentation, and mechanical engineering. 

 
2. Specialized engineering studies as necessary for the structural and mechanical 

assessment of the water plant building and systems to ensure the construction 
feasible as described without damaging the existing facility. 

 
3. Preparation of Michigan Safe Drinking Water Act (Act 399) Permit Applications for 

water infrastructure projects and all other associated permit applications as 
necessary. 

 
4. Coordinate, facilitate and/or attend project-related meetings, such as pre-bid, pre-

construction and project progress meetings. 
 
5. Construction administration and engineering including, but not limited to review and 

approval of material submittals, daily construction observations and documentation, 
coordinating contractor’s work and preparation of Engineer’s Certificates. 

 
6. Surveying activities which may include, but are not limited to, topographic survey, 

easement legal description preparation, construction staking and cut-sheet 
preparation. 

 
Requirements 
 
1. Ability to work effectively with the City’s Water Production Operators and staff with 

respect to any of the engineering services required by the City for this project. 
 
2. Ability to work effectively with the public and regulatory agencies. 
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3. Ability to function in a support role to the City. The consultant’s services may be utilized 

for engineering activities that exceed the staffing level or expertise of the City 
specifically related to this project. 

 
Tasks 
 
1. Plans and Specifications Phase 
 

Preparation of plans and specifications shall include the following components as 
needed for the; preliminary reports, identification of alternatives, cost estimates and 
contract documents. The consultant shall also secure or coordinate all necessary 
permits from approving agencies including, but not limited to the Michigan EGLE, 
USACE, Alpena County and associated departments within the City. 

 
2. Construction Phase 
 
Engineering or project management services as required to accomplish the City of Alpena WPP 
Clearwell Replacement & Infrastructure Improvements project: 
 

A. Supervision and Administration 
Contract administration shall require the performance of all general field services 
required on construction projects such as construction staking, soil borings and 
investigations, continuous monitoring of the project, coordination and supervision 
of testing services, approval and correction of shop drawings, attendance at 
meetings and conferences, final inspection and measurement, periodic reporting 
of progress, preparation of progress payments, review and recommendation of 
claims, preparation of change orders and preparation of final payment. 

 
B. Engineering and Observation 

Engineering and observation services shall be provided on all construction work 
on this Project. Sufficient personnel as agreed upon by the City shall be assigned 
to the construction project to assure that each element of the project is constructed 
in keeping with the plans and specifications approved by the City. 

 
Activities associated with this task will be dedicated to verifying that all materials 
provided, and work performed is in conformance with the project plans and 
specifications, and may include: 

a. Thorough review of the plans and specifications, and other project related 
documents prior to construction start-up 

b. Daily communication with the contractor supervision to coordinate 
activities and to properly observe, test, measure and document the work 
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c. Daily communication with the contractor advising of needed corrections to 
the work 

d. Daily communication with testing personnel to properly sample and test 
the materials and work 

e. Attend progress/planning meetings 
f. Inspect materials to be used in the work, verifying that they meet the project 

specifications 
g. Document material usage and quantities on Daily Observation Reports 
h. Review the Contractor’s equipment to confirm it meets the project 

specifications and document the specific type and amount of equipment 
used on the Daily Observation Reports 

i. Review the Contractor’s workmanship to verify that it meets the methods, 
tolerances, time requirements, temperature requirements, etc., of the 
specifications and document this on the Daily Observation Reports 

j. Observe and document that the work is performed and completed to the 
lines, grades and elevations required by the project plans and 
specifications 

k. Document daily Contractor workforce and weather conditions on the Daily 
Observation Reports 

l. Document daily Contractor activities, including any description and 
explanation of downtime, damage to the work, and actions taken by others 
including private utilities, City, adjacent property owners, etc. on the Daily 
Observation Reports 

m. Where applicable, final measure work as it’s done by the Contractor, 
calculate quantities and document this on the Daily Observation Reports 

n. Perform and document wage rate interviews on federally funded projects 
if required by appropriation 

o. Document changes, extra work, “revisions to” notes, etc., on the plans 
provided to the resident project representative to assist in preparation of 
“as-built” plans 

p. Develop and maintain a project “punch list” 
q. Keep all needed force account documentation, as required 

 
3. As-Built Construction Plans 

 
The specific tasks associated with the development of “as-built” plans include: 
a. Obtain “original” electronic format contract plans for the project; 
b. Document all plan changes, extra work, “revisions to” notes, etc. as 

project work progresses; 
c. Collect and confirm all field changes, develop the appropriate “as-

constructed” notes; 
d. Develop/draft the “as-built” drawings. 
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The “as-built” plans will conform to the City’s Standard Specifications or in a form 
acceptable to the City and will be provided to the City on a Flash drive or another 
approved media. As-built plans shall be provided within one month of completion of the 
project. 
 
Existing System Data Availability 
 

The City will make available, to the hired firm, the necessary documents in its possession 
to complete the requested work. In addition, other relevant data will be provided in paper 
and electronic formats as available, and as required for the consultant’s work. This 
includes the following: 
• Existing WPP plans. 
• Water System Reliability Study (2011) 
• EGLE Sanitary Survey (2015 & 2019) 
 
 

CONTENTS OF PROPOSAL 
 
Consultant Submittals 
 
Each firm shall submit the following information as part of a narrative with regard to their 
ability to undertake and complete the project.  Please note that failure to attend the 
mandatory onsite pre-proposal meeting will make your bid ineligible. 
 
1. Company overview, summary, and history should include, but not limited to, contact 

information, office location(s), and longevity. 
 
2. Each consultant shall submit a listing of the project team and qualifications for the 

members who will be responsible for completing a majority of the work on this project. 
 
3. Each consultant shall submit a principal in charge, who shall be responsible for 

ensuring the timely completion of the project to the satisfaction of the City. 
 
4. Each consultant shall submit a list of similar projects undertaken by the firm. 
 
5. Each consultant shall submit a billing or fee structure for the design team, providing an 

hourly fee for each employee. Additional expenses, which are not covered under the 
hourly rate, shall be identified. An estimated total cost….. 

 
6. Each consultant shall submit a timeline outlining the proposed schedule for completion 

of the project. 
 
7. Each consultant shall provide any additional information, which may be beneficial in 

determining the ability of the firm to complete the project. 
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8. Each consultant shall provide the contact information for at least three references 

where similar work has been completed. 
 

 
PREPARATION OF PROPOSALS 

 
Proposals should be printed double sided and bound. To the extent possible, 
proposals should not be more than 20 sheets (40 sides), including required 
attachments and resumes. 

 
Each person signing the proposal certifies that he or she is the person in the 
consultant's firm/organization responsible for the decision as to the fees being 
offered in the Proposal and has not and will not participate in any action contrary 
to the terms of this provision. 

 
(the remainder of this page is intentionally blank) 
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INSURANCE REQUIREMENTS 
 
While working within the City Limits, on City projects, and on City Owned Property, the 
consultant shall conform to the following requirements. 
 
All Bidders shall maintain, at own expense, during the term of this Contract the 
insurance coverage(s) where indicated by an [X]: 
 
1. [X] Workers Compensation Insurance 
 

A. Consultant shall maintain statutory workers compensation and employer’s liability 
insurance.  Limits of Liability shall be not less than $500,000 for bodily injury by 
accident or $500,000 each employee for bodily injury by disease. 

 
B. Waiver of Subrogation – Consultant waives all rights against the City of Alpena, its 

agents, public officials, employees, underwriters and volunteers for recovery of 
damages to the extent these damages are covered by workers compensation and 
employer’s liability insurance obtained by the Bidder. 

 
C. If consultant is self-insured for purposes of workers compensation, the Consultant 

must submit a copy of a current letter, permit, or certification issued by the 
appropriate state agency. 

 
2. [  ] Commercial General Liability and Umbrella/Excess Liability Insurance 
 

A. Bidder shall maintain commercial general liability (CGL), and, if necessary, 
commercial umbrella/excess insurance with a limit of not less than $1,000,000 
each occurrence/$2,000,000 aggregate. If the CGL insurance contains a general 
aggregate limit, such limit shall apply separately to this project. Projects of a larger 
scope that could or would impact the greater population may require a CGL of 
$2,000,000 per occurrence and $4,000,000 aggregate.  The required amount of 
coverage will be included in the bid specifications. 

 
B. CGL insurance shall cover liability arising from premises, operations, independent 

contractors, products-completed operations, personal injury and advertising injury, 
and liability assumed under an insured contract, including this contract. 

 
C. City of Alpena shall be included as an additional insured under the CGL and under 

the commercial umbrella/excess, if any. This insurance shall apply as primary 
insurance with respect to any other insurance or self-insurance program afforded 
to the City of Alpena. A copy of the certificate shall be provided to the City prior to 
the execution of the contract. On the Additional Remarks Schedule of the 
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certificate it shall state: “The City of Alpena is an Additional Insured on the noted 
policies with respect to any contract between the Named Insured and the 
Certificate Holder.”  A sample Certificate of Liability Insurance form is attached to 
the end of this policy.   

 
D. Waiver of subrogation - Bidder waives all rights against the City of Alpena and its 

agents, public officials, employees, and volunteers to the extent these damages 
are covered by the CGL or commercial umbrella liability maintained pursuant to 
this agreement. 

 
3. [X] Business Auto and Umbrella/Excess Liability Insurance 
 

A. Bidder shall maintain business auto liability and, if necessary, commercial 
umbrella/excess liability insurance with a limit of not less than $1,000,000 each 
accident.  Such insurance shall cover liability arising out of any auto, including 
owned, non-owned, and hired.   

 
B. Waiver of subrogation - Bidder waives all rights against the City of Alpena and its 

agents, public officials, employees, and volunteers for recovery of damages to the 
extent these damages are covered by the business auto liability or commercial 
umbrella insurance obtained pursuant to this agreement. 

 
4. [X] Professional Liability Insurance (for Professional Services) 

 
A. Professional shall maintain professional (Errors & Omissions) coverage with a limit 

of not less than $1,000,000 per loss. 
 

B. Such insurance shall cover damages arising out of a Wrongful Act including any 
error, omission, or negligent act committed in the performance of professional 
services for the City of Alpena. 

 
C. If coverage requested in 5 is written on a claims-made basis, the Professional 

warrants that any retroactive date applicable to coverage under the policy 
precedes the effective date of this contract; and that continuous coverage will be 
maintained or an extended discovery period (EDP) will be exercised for a period 
of 3 years beginning from the time that work under this Contract is completed.  
Contractor shall bear the expense of purchasing the EDP, if applicable. 

 
A copy of the certificate shall be provided to the City prior to the execution of the 
contract. On the Additional Remarks Schedule of the certificate it shall state: “The 
City of Alpena is an Additional Insured on the noted policies with respect to any 
contract between the Named Insured and the Certificate Holder.”  
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